
Work Order (Bid Form)

10001BL0459Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Auditor: Bruce Larson
( 865-310-7333)
Audit conducted on 3/26/2012

1997 Mobile Home

COMMENT

Company Name & License Number:

Contractor's Signature:

CLIENT INFORMATION

BLOUNT

10001BL0459

Alt. Client ID:

Client Name: Address:

Client ID: ,    37737

AGENCY INFORMATION

Blount County Community Action Agency (865) 983-8411

(865) 681-17813509 Tuckalee Pike

Agency Phone:Agency:

Email Address:

Fax:Address:

Maryville, TN   37803

Page 1 of 4

Client Name:

Client ID: 10001BL0459

Alt. Client ID: BLOUNT

Work Order Name: 10001BL0459

Work Order (Bid Form)

Version 8.6.0
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Measures

Install  150 sq. ft. R-19 Fiberglass Batt 

Insulation & 150 Sq. ft. Belly Wrap

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install  150 sq. ft. R-19 Fiberglass Batt Insulation & 150 Sq. ft. Belly Wrap to  
mobile home floor.  ( this amount of old/torn/hanging insulation/belly wrap will 
have to be remove prior to installation of new.)
Located on East Wall, Under Master Bath.

Components Inspected

#

1

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Remove approx. 150 sq. ft. of 

torn/hanging Insulation & Belly Wrap

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Remove approx. 150 sq. ft. of torn/hanging Insulation & Belly Wrap from floor 
of mobile home.
Located on East Wall, Under Master Bath.

Components Inspected

#

2

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Remove/Replace Duct Boot in Master 

Bath

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Remove/Replace Duct Boot in Master Bath

This needs to  be done prior to installing Insulation/Belly Wrap.

Components Inspected

#

3

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1.  Insulate Around Garden Tub. Access door is available. Foam & install 
Fiberglass batting.  Approx.  5 LN FT.

2.  Foam Kitchen drain lines

3.  Foam Hall & Master Bath drain lines

Components Inspected

#

4

General air sealing 
(setup cost)

1 1EachInsulation

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 3 of 4

Client Name:

Client ID: 10001BL0459

Alt. Client ID: BLOUNT

Work Order Name: 10001BL0459

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/10/2012



DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Insulate 5' Water Pipes each ( Hot/Cold)

Components Inspected

#

5

DWH Pipe Insulation1 1EachInsulation

DWH Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 30 Gallon Electric

Components Inspected

#

6

DWH Tank Insulation1 1EachInsulation

DWH Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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